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FIRST AMENDMENT TO LEASE AND OPERATING AGREEMENT

G

THIS AMENDMENT (this "Amendment") is made as of the 30th
day of November, 1993 between PHILADELPHIA REGIONAL PORT AUTHORLTY, a body
corporate and politic created as a public authority and instrumentality of the

Commonwealth of Pennsylvania ("PRPA") and ASTRO HOLDINGS, INC., a Pennsylvania

corporation ("Astro").
WITNESSETH:
A. Pursuant to that certain Amended and Restated Lease and Operating
Agreement between PRPA and Holt Cargo Systems, Inc. ("Holt") dated December 30,
1990 (herein referred to as the "Lease") filed with the Federal Maritime

224-200233-007
Commission ("FMC") effective January 2 , 1991 (FMC No.: ), PRPA

leased to Holt, and Holt leased from PRPA, certain real property and
improvements commonly known as the Packer Avenue Marine Terminal, Pier 96
South, Pier 98 South and Pier 100 South, as well as certain Cranes (as defined
in the Lease) all located in Philadelphia, Pennsylvania.

B. Pursuant to that certain Assignment of Lease between Holt and
Astro dated June 14, 1991 Holt assigned to Astro, which assumed from Holt, all
of Holt’s right, title and interest in and to the Lease.

C. The parties now desire to amend the Lease as hereinafter more

particularly set forth.
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NOW, THEREFORE, in consideration of the mutual promises herein set
forth and intending to be legally bound hereby, the parties hereto covenant and

agree as follows:

1. Effective Date. This Amendment shall become effective on the

date on which an executed copy of this Amendment is filed with the FMC in

accordance with the Shipping Act of 1984 (the "First Amendment Effective

Date"). PRPA shall cause this Amendment to be filed with the FMC promptly
following the execution and delivery hereof.

2. Definitions. Unless otherwise defined in this Amendment, all
terms defined in the Lease shall have the meanings ascribed to them in the
Lease when used in this Amendment.

3 Building 1-1A; DRPA Parcel Roadway:; Double Pre-
Action Sprinkler System:; Gate House Parcel Demolition.

(a) Exhibit H of the Lease is amended by deleting Item VIII,
"Building Six Extension", and inserting the following in its stead:
VIII. Phase 2 of Building 1-1A; New Access Roadway:

Double Pre-Action Sprinkler System: Gate House
Parcel Demolition.

Maximum Cost: $2,250,000
Description:

(i) PRPA will enclose the remaining area between
Buildings 1 and 1A (south of the Phase I construction
undertaken by Astro pursuant to Item 7 of Exhibit I
attached to the Lease) consisting of between
approximately 37,500 square feet of space and
approximately 39,500 square feet of space. Such space,
together with the Phase I construction undertaken by
Astro, shall be referred to as "Building 1-1A".
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Approximately 31,500 square feet of this newly enclosed
area will be refrigerated with installation of
appropriate interior walls and refrigeration equipment
capable of maintaining a constant temperature of zero
degrees Fahrenheit (0°) therein, and shall be usable as
either a cooler or a freezer. The remaining area will
be used for a loading dock, with appropriate office
spaces on both the north and south loading docks for
small shipping offices. PRPA shall let bids for
construction of the aforesaid refrigerated area and the
purchase and installation of all refrigeration equipment
intended to be installed therein.. If and in the event
that the bids received permit PRPA to construct the
refrigerated space and purchase and install the
necessary refrigeration equipment, as well as perform
the work set forth in paragraph (ii) below, without
exceeding the Maximum Cost set forth above, PRPA shall
promptly undertake both such construction and the
purchase and installation of such equipment. In the
event that the bids received demonstrate that the cost
of performance by PRPA of all of its obligations under
this paragraph (i) and under paragraph (ii) below will
exceed the above Maximum Cost, then PRPA shall promptly
proceed to construct the refrigerated space and will
simultaneously apply for the necessary funds to purchase
and have installed therein the refrigeration equipment.
The refrigeration equipment, however, shall be purchased
and installed promptly upon and subject to PRPA
receiving approval for such funds.

(i1) Promptly following PRPA’s acquisition of all
-necessary consents and easements from DRPA, as well as
any necessary governmental permits or approvals, PRPA
will undertake the preparation, grading and paving of
the roadway that will lead from Packer Avenue across the
DRPA Parcel to the new gate complex. Astro will
reasonably cooperate with PRPA at all times to
facilitate PRPA’s acquisition of the aforesaid consents,
easements, permits and approvals.

(ii1) PRPA will install a double pre-action sprinkler
system in the refrigerated areas in Buildings 1A and 1-
1A.

(iv)  Upon conveyance by Astro to PRPA of fee simple
title to the Gate House Parcel (as defined in Item V of
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this Exhibit "H"), in accordance with the terms of Item
V of this Exhibit "H", PRPA shall seek from all
appropriate governmental agencies all permits,
approvals, consents and similar official actions
necessary for undertaking the demolition, removal and
disposal of all improvements presently situated upon the
Gate House Parcel, and shall then, so long as and to the
extent that the Maximum Cost set forth above is not
exceeded, demolish all buildings, structures and
improvements presently situated on the Gate House Parcel
and remove and dispose of all debris resulting from such
demolition.

(b) Item 7 on Exhibit I attached to the Lease is amended by
deleting the first, second and fourth paragraphs thereof, leaving only the
third paragraph (respecting Astro’s obTigation to construct Phase I of
Building 1-1A).

4. Permanent Gate House. Exhibit A-2 attached to the Lease is

hereby deleted. Item V of Exhibit H attached to the Lease is hereby amended
and restated in its entirety as follows:

V. Permanent Gate House.

AMaximum Cost: $2,327,000
Description:

1. Astro intends to acquire fee simple title to
that certain parcel of real estate contiguous to the
Terminal, located at the southeast corner of Packer
and Delaware Avenues, which is labeled the
"Publicker Property" on Exhibit A-II attached to
this Amendment and incorporated herein by reference
(the "Publicker Property"). The Publicker Property
is owned by Overland Corporation and is controlled
in part by Chester B. Salomon, Trustee of Overland
Corporation (the "Trustee") and the United States
Environmental Protection Agency ("EPA"). Astro has
requested the consent of EPA and the Trustee to
locate a parking lot, access lanes and Permanent
Gate House for the Terminal (collectively, the "Gate
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House Improvements") on a portion of the Publicker
Property (being hereinafter defined as the "Gate
House Parcel"), although to date Astro has neither
acquired title to the Publicker Property nor
received such approval.

2. At such time hereafter as EPA affirmatively
states to Astro and PRPA that the Gate House Parcel
(as hereinafter defined) of the Publicker Property
has been remediated to the satisfaction of EPA, is
no longer on the "Superfund 1ist" of contaminated
properties and that fee title thereto may freely be
transferred to third parties, Astro shall retain an
environmental engineering firm to which PRPA shall
have given Astro its prior written approval (the
"Engineer"), at a maximum aggregate cost of
$10,000.00, and Astro and PRPA shall jointly prepare
a letter of instructions to the Engineer requesting
an environmental audit of the Gate House Parcel
which shall include, but not be limited to,
investigation, analysis and quantification of (i)
all asbestos, PCB’s and other hazardous substances
(as defined in the Lease) which may be contained
upon the Gate House Parcel or any improvements
thereon, (ii) a determination of the number of above
ground and underground storage tanks on the Gate
House Parcel, the contents thereof and to what
extent leakage has occurred therefrom, and (iii)
such soil, ground water and other tests as may
reasonably be required in order to quantify the
foregoing and provide Astro and PRPA with an
accurate estimate of the cost of removing all
hazardous substances and contaminated materials from
the Gate House Parcel and properly disposing thereof
in accordance with all Taws (collectively,
"Remediation Costs"). The Engineer shall include a
summary of all of its findings and conclusions, and
an estimate of the Remediation Costs, in its written
site assessment report (the "Site Report"), which
shall be delivered to both Astro and PRPA. When the
Engineer has completed its work and the parties have
received the Site Report in final form acceptable to
both Astro and PRPA, PRPA shall reimburse Astro for
one-half (1/2) of the costs paid to the Engineer by
Astro under the Engineer’s contract, to be evidenced
by paid receipts from the Engineer, cancelled checks
provided by Astro, or other evidence of payment
reasonably acceptable to PRPA.
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3. Upon receipt of the Site Report in final form
approved by both parties, PRPA shall determine in
its sole discretion, based upon (i) the EPA’s
conditions, if any, to the release and conveyance of
the Publicker Property (including, but not limited
to, whether the EPA imposes any requirements upon
fee owners thereof to perform periodic environmental
testing at the property), (ii) the contents and
conclusions of the Site Report, (iii) the state of
title to the Publicker Property (including, without
limitation, the existence of monetary or other liens
or encumbrances or rights of third parties), and
(iv) all other facts and data deemed relevant by
PRPA, whether it elects to pursue acquisition and
development of the Gate House Parcel as provided for
in the following paragraphs 4 through 6 (inclusive)
or, in the alternative, elects instead to construct
the Gate House Improvements at that location within
the Terminal designated "alternate gate house
location” on the site plan attached hereto as
Exhibit "B" (the "Alternate Site") and in accordance
with the terms of paragraph 6 below. In the event
that PRPA, by written notice to Astro, elects to
construct the Gate House Improvements at the
Alternate Site, paragraphs 4 through 5 (inclusive),
below, and Section (iv) of Item VIII of this Exhibit
"H", shall cease to have any further force or
effect.

4. If PRPA elects to pursue development of the Gate
House Improvements upon the Gate House Parcel as
aforesaid, Astro shall, at Astro’s sole expense,
acquire fee simple title to the Publicker Property,
and the Gate House Improvements shall be
constructed upon a portion of the Publicker Property
abutting the Terminal at the southwesterly end of
the Publicker Property, comprising approximately
1.75 acres of land, the precise size and
configuration of which shall be mutually agreeable
to both PRPA and Astro (the "Gate House Parcel").
Astro shall apply for and receive final approval of
the subdivision of the Gate House Parcel out of the
Publicker Property, at Astro’s sole expense,
following PRPA’s written approval of the final
subdivision plan. Astro shall give written notice
to PRPA when Astro has both acquired fee simple
title to the Publicker Property, and subdivided the
Gate House Parcel as herein required and shall
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certify to PRPA that all appeal periods respecting
such subdivision have expired without any appeals
having been filed. Thereupon, if PRPA shall
determine that Astro’s fee simple title to the Gate
House Parcel is good, marketable, free of all liens,
encumbrances or rights of third parties which are
objectionable to PRPA in its sole discretion, and
insurable as such by a reputable title insurer at
the regular basic rates, PRPA will give written
notice to Astro to convey fee simple title to the
Gate House Parcel to PRPA. Such notice shall be
given by PRPA within thirty (30) days after receipt
by PRPA of Astro’s notice that it has acquired fee
title to the Publicker Property and obtained the
final subdivision of the Gate House Parcel.

5. Upon receipt of PRPA’s notice requesting
conveyance of the Gate House Parcel, Astro shall
convey fee simple title to the Gate House Parcel to
PRPA by Astro’s special warranty deed delivered to
PRPA, executed and in recordable form. The
consideration for the conveyance of the Gate House
Parcel by Astro to PRPA shall be one dollar ($1.00).
The conveyance shall be conditioned upon PRPA’s
conclusions as to the environmental condition of and
state of title to the Gate House Parcel remaining
unchanged on the date of conveyance. The conveyance
shall take place at a mutually convenient time on or
before the 30th day after the date of PRPA’s
aforesaid notice to Astro, at the offices of PRPA or
such other location as to which the parties may
agree. Each party shall bear its own costs of the
conveyance and each shall pay one-half (1/2) of any
realty transfer taxes owing on account of the
recording of the deed. Thereupon, the Gate House
Parcel shall become part of the Terminal leased to
Astro for all purposes under the Lease. (See
section (iv) under Item VIII of this Exhibit "H"
with regard to the demolition of existing
improvements upon the Gate House Parcel and removal
of debris.)

6. The Permanent Gate House to be constructed shall
consist of a new gate house and office complex which
will permit the processing of containers entering or
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leaving the Terminal at that location, utilizing the
booths and gate canopies already provided by Astro
pursuant to Section 7.6(e)(vii) of the Lease, and
shall include an associated parking lot and, if the
Gate House Improvements are constructed on the Gate
House Parcel, extension of the presently existing
access lanes serving the Terminal by the addition of
6-8 lanes. Prior to commencement of construction
by PRPA, the parties shall mutually agree upon the
plans and specifications for all of the Gate House
Improvements, which shall be prepared by an
architect or engineer retained by and under the
direction of PRPA (the "Plans and Specifications").
When the parties have approved the Plans and
Specifications PRPA, through its contractors, shall
undertake construction of the Gate House
Improvements. PRPA shall not be obligated to spend
more to construct the Gate House Improvements than
the unexpended portion of the Maximum Cost stated
above then remaining. Notwithstanding the
foregoing, Astro may elect, upon PRPA’s reasonable
approval, to cause Plans and Specifications to be
drawn which result in the cost of construction of.
the Gate House Improvements exceeding the remaining
portion of the Maximum Cost; provided, however, that
in such event Astro shall reimburse PRPA for the
excess costs incurred by PRPA in constructing the
Gate House Improvements above the remaining portion
of the Maximum Cost, upon billing, as additional
rent payable under the Lease.

5. Demolition of Publicker Property. Exhibit I of the Lease is

amended by inserting the following therein as Item 8:

8. Demolition of Publicker Property.

Following acquisition by Astro of title to the
Publicker Property as referenced in Item VIII of
Exhibit H of this Lease, Astro will demolish all
buildings, structures and improvements-presently
situated on the Publicker Property (exclusive of
those improvements situated on the Gate House Parcel
which are demolished by PRPA), to the extent deemed
necessary by PRPA to assure proper use of and access
to the Gate House Parcel, and shall remove and
dispose of all debris resulting from such
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demolition, in accordance with all governmental
requirements including, without limitation, all EPA

requirements.

6. Signage and Striping; Tie-Downs on Berth.

(a) Item 5 on Exhibit I attached to the Lease, "Signage and
Striping", is deleted from Exhibit I and hereby restated in its entirety to
read as follows and inserted in Exhibit H as new Item IX, for a Maximum Cost of
One Hundred Seventy-Six Thousand Two Hundred Twénty and 65/100 Dollars

($176,220.65):
IX. Signage and Striping.

At a mutually convenient time, Lessor and Lessee
will jointly create a plan for the signage and
striping of the entire Terminal (excluding the
Additional Parcels), which plan shall be
implemented by Lessor.

(b) The following is inserted in Exhibit H of the

Lease as Item X:

X. Tie-Downs On Berth.

PRPA, at its expense, has installed tie-downs on
Berths 4 and 5.

7. Punch List Items. Attached hereto as Exhibit "C" and made a part

hereof is that certain letter dated November 13, 1992 from Urban Engineers,
Inc. addressed to Holt Cargo Systems, Inc. and containing a revised electrical

punch 1ist for Phase I of Building 1-1A (the "Electrical Punch List").
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Attached hereto as Exhibit "D" and made a part hereof is that certain letter
dated November 13, 1992 from Urban Engineers, Inc. addressed to Holt Cargo
Systems, Inc. containing a revised structural punch 1ist for Phase I of
Building 1-1A (the "Structural Punch List").

(a) Exhibit H of the Lease is amended to add the following as
Item XI:

XI. Punch List Items.

PRPA will perform item numbers 18 and 45 on the
Electrical Punch List. With regard to the North Loading
Dock Area items on the Structural Punch List, PRPA will
perform the work set forth in the second through fourth
sentences of Item 3 of that Punch List, Items 4, 5 and 6
thereof (provided that PRPA’s obligation to repair
cracks pursuant to the last sentence of Item 6 shall be
limited to grouting the cracks), Item 7, bolt down the
stair platform and paint the handrails referenced in
Item 8 (the remainder of work in Item 8 to be performed
by Astro), Item 9 and Item 10. With regard to the Pear
Room items listed in the Structural Punch List, PRPA
will perform Items 1 and 2. With regard to the South
Loading Dock items listed in the Structural Punch List,
PRPA will perform Item 1, Item 2 (expressly limited,
however, to grouting all cracks) and Item 4.

(b) Exhibit I of the Lease is amended to insert the following as
Item 9:
9. Punch List Items.

(i) In the Electrical Punch List, Astro shall
perform Items 1 (utilizing spray paint instead of
an adhesive-type marking label to identify the
control circuits as referenced in the last sentence
thereof), 5, 9, 31 through 44 (inclusive), 46 and
48 (substituting the word "latch" for "lock" in
Item 48) in the Electrical Punch List; (ii) in the
Structural Punch List respecting the North Loading
Dock Area, Astro shall perform Item 1, the work
referenced in the first paragraph of Item 3, Item 8
(excluding the bolting down of the stair platform
and the painting of new handrails, which PRPA shall

-10-
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perform; (iii) with regard to the Structural Punch
List for the Pear Room, Astro shall perform Items
3, 4, 5 and 6; (iv) with regard to the Structural
Punch List for the South Loading Dock, Astro shall
perform Item 3, and (v) with regard to the
Miscellaneous category on the Structural Punch
List, Astro shall complete Item 1.

8. Open Invoices. As of this date, PRPA owes to Astro payment of

unpaid invoices aggregating $573,973.36. It is agreed that Astro shall pay to
PRPA the sum of $416,187.03 within thirty (30) days following the date of
execution of this Amendment, and at the same time PRPA shall pay to Astro the
entire $573,973.36 owing on account of such invoices. (Such unpaid invoices do

not include invoices respecting the cost of purchasing the PACECO Crane.)

9. Lease Remains in Effect. As amended hereby, the Lease remains in

full force and effect. In the event of any conflict between the terms of the
Lease and the terms of this Amendment, the terms of this Amendment shall govern

and control.

11. Execution in Counterparts. This Amendment may be executed in

identical counterparts, each of which shall be deemed to be an original as
against any party whose signature appears thereon and all of which shall

constitute one and the same instrument.

=11-
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IN WITNESS WHEREOF, the parties have executed this Amendment as of the

date first above written.

PHILADELPHIA REGIONAL PORT AUTHORITY

.y kgwéé

[CORPORATE SEAL]

ASTRO HOLDINGS,

{fwafL/Q/<

: ATTEST 7

Approved as to Form and Legality

Approved as to Propriety and jg%

\vailability of Funds: i f' Counsel

1ade]ph1a Regional Port
THE PHILADELPHIA REGIONAL or1ty
>0RT AUTHORITY

Sl D T

Name : Erucs{J- Colucci {_Office of the’ ney General
fitle: nistrator of Fiscal Services of the Common®€alth of
Pennsylvania

Approved as to Propriety and
Sufficiency of Funds

By: et 3 PP el

Comptroller 12-193 ]
Philadelphia Regional Port
Authority
=]12=
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GUARANTY

HOLT CARGO SYSTEMS, INC. ("Holt"), intending to be legally bound
hercby, unconditionally guarantees Lo the PHILADELPHIA REGIONAL PORT AUTHORITY
("PRPA"), 1ts successors and assigns, the full and faithful performance by
ASTRO HOLDINGS, INC. ("Astro") of all of Astro’s obligations under the Amended
and Restated Lease and Operating Agreement daled December 30, 1990 between the
PRPA and Holt and subsequently assigned to ASTRO under an Assignment of Lease
between Holt and Astro dated June 14, 1991, as amended by that certain First
Amendment to Lease and Operating Agreement of even date herewith.

DATCD this _ /G day of ~o 1003,

HOLT CARGO § .TEMS;/;N

By:

Py ey e 2

=13~
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.

. Tom Holt, Jr.

JLT CARGO SYSTEMS, INC.
J1 North Broadway
Loucester City, NJ 08030

Re:

sar Mr. Holt:

On November 5, 1952 Mr.
.ectrical walk-through of the Bui;pinq‘

erformed an
der to more

*cu*ately update the status of-’the-eleg L 18 project.

5 you are aware, UEI's first electriczi¥ iz 54 5 eﬁhon November
;, “991 and has been updated numerousity 8 ERe N '8 with much
- atlon that we are taking this- tiq' tcﬁigy any .of these

te... listed in the November 21, 1991 p&?%hlist~’étte§;sti11 have not been
mpleted by your firm.

We ask that you review these items on the attached punchlist and
-ovide PRPA/UEI with a schedule of aaticipated @ates :0of ‘when each itenm
.11 be complete and ready for reviewq:FYou w*l‘*no exon’ the  right hand
.de of the punchlist there is a ¢ : fo,xqzq.x g«.signature which
‘rrelates to the conpletion of each itng&'We a g§_, ] pon-ccmpletlon of
.ch item that you or another represgj;;,ivequgp sindtdal in the
>propriate area and provide a ‘date: whicﬁ%"" o was:. complete.
ease note the following: Sy T SR S

-Initials &
. tDate Complete
There is a lack of wi /;olor COoOT
systems which have thanmppeﬁ'
Materials Specifications (103) qaln
of all wires and control circuitsi®
cocdings should be used for’ 110/22
systems. Reviewing NEC code, -the’
be in var*ance, and if it is, UEIj ttha
as-built sketch of each panel be i5§ued shqgﬂng he
proper co’o* codings for each.-di: fferent voltageg;_ln
addition to being color coded, the:icontrolcircyits
~hall be identified with an adhesxve type ma*king il
ibel which is currently not- presen‘ for al systems. )

" Rebert C. Olsen, PE : Cam Nm_]mry : ;
K. Yenwat Terziau, PE EXH l Bl T Enr, fpmy/;unw =
Eduunl ]. D'Albu, PE Ey[ﬁh. Newr York

Rebert £ 2 —mnt 1AW
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Toa Hoele, Jz.

gzber 13, 1852

As requested on design dr@g g
Drawing Section, catalog:cq :
approval for.all lignt&,_-‘,.g‘
and other misc. electrical
been performed to date.

UEI notes that 'all exit signs shcwn on Edward Ai--
Moy's design drawings are currently installed with-
the exception of the one exit signfshown'to. be i .
installed inside the pear room. ahgyeé: the north- door.
As previously suggested, Eolt should -.install .the. exit
sign at an elevation so that it ig: visible above the
top of the stacked fruit pallets.ﬁcf Ll

One Hubbell light fixture inside- :,"éear ;56om »
currently does not work. Holt I8} ¢rrepa*. '

replace immediately.

.:‘:'.{:-n' -
7 As mentio in Item 1, dedygnatizh * be
in n farjduyg pangil bg qr,.; .f\.--... r
i0lf _should jifstall rfese/ag Boon/EeqpogsibT

this is cézrently « poterf 21 ha g 3

8 o ?

> northern most sp*inkle*isyst-u,--

ar room is missing its door..--?- I:i %

UZI has not yet received in: w**tﬁgﬁ

the electrical consultant and/o*: g :
inspector that the tap to panel Dg;RA is in -l
conformance and acceptable under” fpresenh co&e.

—.‘_. - <.

On design crawing E-5 under the TQ§f¢11ation~4 Fors
Specificetion Section 15, it-is notgd thatfall™’i - f
conductors shall be color coded.a ‘den*“’ied qt

each terxination/splice. UEBI: doea" t*unde“stand the
intent of this specification’sectignand *ecui*es
proper clarification by the: desiggg:onsu"tgmt. J

2s noted in UEI's June 4,.1992 ’et‘;_g); “to yourselt,:
cdue to major changes from that of: *ig* cﬂH BTS. .
which were approved by the- Philadg .

License and Insnection, it was: re 539
resubrit the revised March 18,° ;gggg
to L&I and revise the Certi!icate
indicating the as—built_condition
2s of this date, we have notz yeta.
indication from your firm that thi
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Tom Holt, Jr.
aber 13, 19952

. e e .
- €.

L0 opimis YVLER mmitdels
- e . Date Complete

Note that the structural steel t:aming around. 't:he"=T _
loading dock doors is required to.be wire brushed
clean and touch-up paint applied. ' Currently,
there are areas that are unpainted and others that
are rusting through the existing paint. It is
also noted that during the loading dock door
installation there are many areas ‘where the
loading dock door frames were supported off of 'the
building structure. These welds-are to be wire
brushed and painted as well.

Miscellaneous structurzl steel,‘including bolted,
welded connections and turnbuckles throughout -
Building No. 1/1A require cleaning and painting.
Including all grounding lugs, column base plates,
dock leveler frames, etc.

Concrete slag found -around the bolla*ds in the -
loading dock area should be cleaned off and the
bollaréds repainted. Slag around the base of the
bollards 1is also to be removed. Bollards at door
No. 22 are welded to base plates which are in-turn
bolted to the concrete floor. These bollards are
to be rermoved and replaced per detail 9 on drawing
2-6. Cracks throughout the concrete floor slabs !

in the building shoulé be repaiwes per an app*oved )
method. Jronted

The blue numbers painted above the loading dock
doors were installed using printers ink. These
umbers currently are faded and running down the
face of the metal decking. These numbers are .
rejected and should be removed and repainted using :
an approwved paint.

i G

._’-/
211 handrails are *ejec.ed and should be removed.
Eandraills are tc be manufactured and installed per
Paull vng'nee ing revised drawings. The Ingress /
Egress stair platform between the..north loading
dock and bhe pear room is to be.manufactured and
painted per the approval submission. —_

—_——

5@cﬁ-f@m>5%u4pz <= 2 /

& pau, 4@%44n5,

D -2
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Mr. Tom Holt, Jr.

HOLT CARGO SYSTEMS, INC.
701 N. Broadway

Gloucester City, NJ 08030

Re: Building No. 1/1A Extension, COntract BE-7
Structural Punchlist = Revised

JDear Mr. Holt:

As a follow-up to our originally issued letter dated April 14, 1992,
regarding Bu*lding No. 1/1A Structural . Punchlist, UEI notes that the
* ""owing items still remain outstanding and must be corrected prior to

payment ror this project' '

NORTH LOADING DOCK ARFA

Initials &
Date Complete

Provide plans and necessary permits for PRPA's
approval for the insulated waterzlines leading -
from mechanical room in to the north end of
Building No. 1 through the north loading dock to
the trailers located just outside the north west
loading dock.

2. This item is complete.

Provide a submission for PRPA's. approval for both |
types of the five (5) panel loading dock doors._ /
Currently, the installation of Doors No. 13
through 22 are not acceptable due to the fact that
2 gap exists around the doors when they are in the
closed position. They will need to be flashed
similarly to door numbers 1l-12. Also, some doors
are noted not to close all the way when the door
is in the locked position.

Robert C. Olson, PE Comdexn, New Jersey

EXHIBIT
K. Yerwuar Terziax, PZ Erie, Pannsylvenia

(
Eduunl ]. DAllw PE —D \ Buffals, New York

Resr EMC Agreement No.: 200233-008 Effective Date: Thursday, December 9, 1993
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.. Tom Holt, Jr. R
venber 13, 1992 : "“
f;’ P ~Initials &
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Wy T :g.fl-za—bqte ‘Complete i,
GRS Tmghi I ot
UEI points out that one of the 96Usiorescent: Light
fixtures on the northwest logdtn--ﬂq'l:is:gﬂﬁsing—its
defuser. UEI also requests~thatmi5?** gp_gng&neer
review the three S6" florescgnt. YightEwhichs
installed in the far west cq;ner"p~~'{is loaging “dock
which do not appear on his:drawing3p=3li: Tfythdistis
acceptable to the design engineer, :this should .be
noted on the as-built set of- drawﬁngs. RN et

Lighting Panel "“LPCRA" requires sQEEEE)for its: vaerj]

G
_-'?[v 2N
Bl 2

SO rewSE

IZ you have any questions or comments with thisematter, please do not
tate to contact ne. L ot 3&. JR
J"

Nichaél Scott o3
Constnuctﬁon ?nginee*.
D. Dambly ~ PRPA ’
C. Trovato S
A. Woocdford
C. Lawrence
M. Petroski £ e LN
S. Knatri - UEI ¥ S rE
F. 2Vers 5 :
J. Maffei - HOLT 3 I
- 3 £
= =,
H s

. .o .. .l ' 4 .
) e bl BRI WS e ¥
KI.:::;I; aabvgiotig '-v-*'!'-‘,l*".i:&"k'rl.v_w!&-.r*-} L DR

o

< s

.
< f ’~-4 . .
. ~. 3 5

R .i'?.:‘-;“g* -
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e, Tem Bolt, Jr.
Yovexnber 13, 19S52

Under the Grounding- Specirf
continuity test is requireddzgﬁb >
grounding. As of this date;®we'h

notified by the electrical . contras
intends to perform these tests.g;
UEI requires to be present during:
these various items to witness theh:esult

UZI notes that the design drawing - A
indicates that two junction boxesza 8tto ‘be Locate
directly above the wire way:™ mhef;ssbuilt ongiEic
is such that the left junction boxtdoes not:iexis; 20
The design consultant is to verify th T this _un tion-

box is in fact not required.

On design drawing E-2 inside the .3 _
detected an incorrect voltage labgl¥on
"PLPCRB". During the recent:;pun
.t was noted that the incorrectilz:
however, a correct label noting:
panel is a 120/208 volt pane’ has"
installed.

nside the atom*ze* room has been:nggt"tra
"owever, a small section of it has: “:yet
insulated around the heat traced'g"‘
fact that 2 heating unit is . instail]
room, UEI requests tbat ho‘t st*I
‘“sn’at*Oﬁ

—\Ciiy Under the installation Specification No. 21 the
Cesign engineer has reguested thatx=the contxractor:..
seal all openings in the fire ratedipartitions -with
UL ’*sted fire proofing materials. tSUEI ackrow’edges
that Holt has used a fire reta*dan,vgﬁpand%ngiho e
filler (mouc 'n Foam) which is UL‘@25§§*£15§”"”§5ép
however, not all penetrations. hav-.;;-g~sedﬂg§ nst
pear room. UEI notes that in the3gguth ;
where the piping penetrates .into:
the grounding also penetrates’ intq;gmsid
vet been sealed. t was noted thgggg;he* ele

conduits penetrations in the pea*gggpﬁrhlsq E’
vet been sealed. i '

"

FMC Agreerment No.: 200233-008 Effective Date: Thursday, December 9, 1993
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Tom Holt, Jr.
zber 13, 19%2

A Initiala &
" Date Complete

: 3
i
Lot
14 i

. - -

The base plates for all columns should be grouted.

A roof drain from the existing Bullding No..l.ls
uncapped and water stains can be found running
down the insulated panel on the-east side of the
north loading dock area. This pipe should be- -
capped and the insulated panel clposed. ' The
insulated panel should be painted if necessary.

Many of the down spouts outside of the north ° ]
loading dock doors have been damaged. Similarly,
2 lot of the newly installed flashing around the
insulated panels at the door openings have been

damaged and should be replaced appropriately.’ .~

AR ROOM

s

Turn buckles, welded connections, bolted

connections and rusted areas on the structural {
steel should be cleaned and painted. The S0 . '
degree elbows of. the exhaust hoods on the chille:s)
are rusted and should be replaced or re- x L
calvanized. ' =

The metal deck roofing on top of the-:icck=heuse
and two pump houses should be flashed and sealed
accoréding to that which was performed on top of__:
the atomizer room.

Provide catalog cuts for the Atomizing Systeums,
Inc. ecuipment for PRPA's review.

Repair the damaged corner of the block house.

The north fire pump house inside the pear room has
been damaged. The metal deck siding should be
replaced accordingly. $

In the south west corner of the pear room the
netal deck siding adjacent to portside has a 1!
ciameter hole in it and it should be repaired
accordingly.

D -
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Tomn Holt, Jr. | ﬁﬁfﬁ,
sember 13, 1992 ' , 5 ¥ N,

Initials &
Date Complete

Y
L

SOUTE LOADING DOCK

1. A1l structural steel including wide:flange beams,
bar joists, bolted or welded connections and some

locations on the sprinkler system should be
cleaned and painted. ' o

2., As previously mentioned, all cracks in the. .
concrete floor are to be repeirsd per an approved
method. groweed Y e

3. Flashing on both sides of the electric vertical -

sliding doors leading from the south loading dock |
to the freezer building are damaged.and need - g
repair. —

4. UEI suggests that the two (2) grounding rods
located on the south loading dock be protected !
similarly to that of the 4160 V electrical line [
located on the north exterior wall of the Fire q -
Pump House. One (1) grounding rod has already- ' }

been taken out by one of Holt's cleaning crews and

had to be replaced. :
P——

{IISCELLANEQUS

o Provide O & ¥ Manuals for all cooling egquipment, switch gear,
atomizing ecuipment, dock levelers, fire protection modifications,
etc. ; '

Centrary to what has been said at the Bi-monthly Holt Schedule
ieetings very little action has been taXen .on your behalf regarding the
:crrection of the structural punchlist items for the Building No. 1/1A
croject. In an effort to minimize wasted time UEI 'is regquesting that upon
:ecmpletion of any structural punchlist-item that you or the responsible
iclt representative initizl and date that iten. '

D -
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Tom Heolt, Jr. S .
..vember 13, 1992 _ ’ : -

Initials &
Date Complete

We look forward to your timely action on the- above mentioned issues.
Should you have any gquestions or comments, please do not hesitate to

contact us. b

Very truly yours,

URBAN ENGT) , INC.

’“_—-:.——'-

Michael Scott ,
Construction Engineer

Dambly - PRPA '

Woodford

Lawrence

Trovato

Petroski

. Ayers = UEI

. Maffeli - EOLT

)
O

X OOYU

SR
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